
Safe Routes to School - Main Street Sidewalks Renovation - 2016
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Clover Construction 218,502.00 158,050.00 14,080.00 25.00 25.00 5,000.00 3,080.00 768.00 1,800.00 1,120.00 250.00 48.00 45.00 1,530.00 10,146.00 15.00 560.00 3,000.00 4,500.00 100.00 250.00 1,950.00 960.00 1,000.00 1,000.00 8,700.00 500.00 218,502.00
Garofalo & Saraceno, LLC 389,534.00 280,130.00 13,440.00 625.00 1,250.00 1,500.00 2,000.00 900.00 3,375.00 1,750.00 7,500.00 240.00 225.00 3,009.00 17,670.00 300.00 525.00 10,500.00 33,750.00 500.00 150.00 2,275.00 1,920.00 1,000.00 1,000.00 1,500.00 2,500.00 389,534.00
Xenelis Construction Co. 427,057.80 292,120.00 18,560.00 750.00 750.00 12,000.00 3,520.00 900.00 3,150.00 1,260.00 6,000.00 172.80 225.00 4,590.00 18,240.00 90.00 1,750.00 10,500.00 16,500.00 720.00 4,700.00 5,200.00 1,360.00 8,000.00 4,200.00 4,300.00 7,500.00 427,057.80
Martin Laviero Construction 288,856.00 195,110.00 15,360.00 25.00 25.00 1,200.00 2,000.00 600.00 2,700.00 1,050.00 5,000.00 96.00 90.00 2,295.00 13,680.00 135.00 490.00 3,000.00 21,000.00 1,500.00 2,000.00 5,200.00 1,600.00 5,200.00 2,000.00 2,500.00 5,000.00 288,856.00
Schumack Construction 594,880.00 407,660.00 16,800.00 537.50 1,925.00 6,700.00 3,040.00 780.00 15,750.00 1,456.00 4,000.00 230.40 396.00 2,065.00 79,800.00 105.00 455.00 13,500.00 9,000.00 800.00 440.00 5,850.00 2,880.00 4,880.00 4,800.00 4,880.00 6,150.10 594,880.00
Water's Construction Company 362,276.00 236,312.00 15,040.00 400.00 2,000.00 5,300.00 3,200.00 1,200.00 3,150.00 742.00 5,500.00 288.00 270.00 5,100.00 15,960.00 300.00 1,050.00 4,500.00 30,000.00 560.00 1,000.00 5,200.00 1,504.00 12,500.00 2,000.00 4,200.00 5,000.00 362,276.00
Morais Concrete 384,420.00 163,500.00 16,640.00 1,125.00 2,250.00 5,700.00 3,600.00 900.00 2,925.00 1,750.00 8,000.00 480.00 450.00 2,550.00 13,680.00 750.00 700.00 6,000.00 12,000.00 1,500.00 1,500.00 6,500.00 1,920.00 50,000.00 10,000.00 20,000.00 50,000.00 384,420.00
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